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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
  UL 1 (1993; Rev thru Jan 1995) Flexible Metal Conduit.  However, when the 
sponsoring organization has not assigned a number to a document, an 
identifying number has been assigned for convenience, e.g.  UL's unnumbered 
1995 edition of their Building Materials Directory is identified as UL-01 
(1995) Building Materials Directory.  The sponsoring organization number 
(UL 1) can be distinguished from an assigned identifying number (UL-01) by 
the lack of a dash mark (-) in the sponsoring organization assigned number.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

ACI INTERNATIONAL (ACI)

P.O. Box 9094
Farmington Hills, MI  48333-9094
Ph:   248-848-3700
Fax:  248-848-3801
Internet:  http://www.aci-int.org

AGRICULTURAL MARKETING SERVICE (AMS)

Seed Regulatory and Testing Branch
USDA, AMS, LS Div.
Room 209, Bldg. 306, BARC-East
Beltsville, MD  20705-2325
Ph:  301-504-9430
Fax:  301-504-5454 Internet:  http://www.ams.usda.gov/lsg/ls-sd.htm
e-mail:  james_p_triplitt@usda.gov

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)
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444 N. Capital St., NW, Suite 249
Washington, DC  20001
Ph:  800-231-3475 202-624-5800
Fax:  800-525-5562 202-624-5806
Internet:  www.aashto.org
NOTE:  AASHTO documents with numbers beginning with M or T are 
available only in Standard Specifications for Transportation 
Materials and Methods of Sampling and Testing, 1998 @$289.00\X

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

11 West 42nd St
New York, NY  10036
Ph:  212-642-4900
Fax:  212-398-0023
Internet:  www.ansi.org/
Note:  Documents beginning with the letter "S" can be ordered from:
Acoustical Society of America
P. O. Box 1020
Sweickley, PA  15143-9998
Ph:  412-741-1979
Fax:  412-741-0609
Internet:  

AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA)

1250 I St., NW, Suite 500
Washington, DC  20005
Ph:  202-789-2900 Ext 3010
FAX: 202-789-1893

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:  610-832-9500
Fax:  610-832-9555
Internet:  www.astm.org
NOTE:  The annual ASTM Book of Standards (66 Vol) is
available for $3500.00. Prices of individual standards vary.

AMERICAN SOCIETY OF SANITARY ENGINEERING FOR PLUMBING AND SANITARY 
RESEARCH (ASSE)

28901 Clemens Rd, Ste 100, Westlake, OH  44145
Ph:  440-835-3040
Fax:  440-835-3488
E-mail:  asse@ix.netcom.com

AMERICAN WATER WORKS ASSOCIATION(AWWA)

6666 West Quincy
Denver, CO  80235
Ph:  800-926-7337
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Fax:  303-795-1989
Internet:  www.awwa.org

ASME INTERNATIONAL (ASME)

Three Park Avenue
New York, NY 10016-5990
Ph:  212-591-7722
Fax:  212-591-7674
Internet:  www.asme.org

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html

COMMERCIAL ITEM DESCRIPTIONS (CID)

Order from:
General Services Administration
Federal Supply Service Bureau
470 E L'Enfant Plaza, S.W.
Washington, DC  20407
Ph:  202-619-8925
Internet:  http://pub.fss.gsa.gov/h1-pub.html

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

933 No. Plum Grove Rd.
Schaumburg, IL  60173-4758
Ph:  847-517-1200
Fax:  847-517-1206
Internet:  http://www.crsi.org

CORPS OF ENGINEERS (COE)

Order from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:  601-634-2571
Fax:  601-634-2506
NOTE: COE Handbook for Concrete and Cement (Documents w/prefix 
CRD-C) (1949-present; 2 Vol) free to Government offices; $10.00 
plus $8.00 per yr for 4 qtrly supplements to others).  Individual 
documents, single copies free.  Order from address above.

DEPARTMENT OF COMMERCE (DOC)

SECTION 01090  Page 4



GUNNERSON POND RESTORATION DACW09-00-B-0004

Order From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-487-4600
Fax:  703-321-8547
Internet:  http://www.ntis.gov

ENGINEERING MANUALS (EM)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph: 301-394-0081

FEDERAL SPECIFICATIONS (FS)

Order from:
General Services Administration
Federal Supply Service Bureau
470 L'Enfant Plaza, S.W.
Washington, DC  20407
Ph:  202-619-8925
Fax:  202-619-8978
Internet:  http://pub.fss.gsa.gov/

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

445 Hoes Ln, P. O. Box 1331
Piscataway, NJ  08855-1331
Ph:  732-981-0060 OR 800-701-4333
Fax:  732-981-9667
Internet:  http//www.standards.ieee.org
E-mail: customer.service@ieee.org

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS)

127 Park St., NE
Vienna, VA  22180-4602
Ph:  703-281-6613
Fax:  703-281-6671
Internet:  //cssinfo.com/info/mss/html

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

1300 N. 17th St., Suite 1847
Rosslyn, VA  22209
Ph: 703-841-3200
Fax:  703-841-3300
Internet:  http//www.nema.org/
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NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

One Batterymarch Park P.O. Box 9101
Quincy, MA  02269-9101
Ph:  800-344-3555
Fax:  800-593-6372
Internet:  http://www.nfpa.org
NOTE:  The complete set of 1997 NFPA National Fire Codes (13 Vol.) 
is available for $835.00.

PLUMBING AND DRAINAGE INSTITUTE (PDI)

45 Bristol Dr., Suite 101.
South Easton, MA  02375
Ph:  508-230-3516
Fax:  508-230-3529
E-Mail: pdhw@tiac.net

UNDERWRITERS LABORATORIES (UL)

333 Pfingsten Rd.
Northbrook,  IL  60062-2096
Ph:  847-272-8800
Fax: 847-272-8129
Internet:  http://www.ul.com/

Note: First price is for the standard only. Second price is for 
the standard including the Revision Subscription Service.

        -- End of Section --
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SECTION 01200

GENERAL REQUIREMENTS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

DEPARTMENT OF COMMERCE (DOC)

DOC PS 1 (1983) Construction and Industrial Plywood

FEDERAL SPECIFICATIONS (FS)

FS FF-B-575 (Rev C) Bolts, Hexagon and Square

FS FF-N-105 (Rev B; Am 3, Int Am 4; Notice 1) Nails, 
Brads, Staples and Spikes: Wire, Cut and 
Wrought

FS FF-N-836 (Rev D; Am 2) Nut, Square, Hexagon, Cap, 
Slotted, Castle, Knurled, Welding and 
Single Ball Seat

FS MM-L-751 (Rev H) Lumber; Softwood

FS TT-P-001984 (Basic) Primer Coating, Latex Base, 
Exterior (Undercoat for Wood), White and 
Tints

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (1999) National Electrical Code

1.2   PROJECT FACILITIES

The Contractor shall construct and/or erect the following project 
facilities as soon as possible and not less than 15 calendar days after 
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notice to proceed.

1.2.1   Construction Signs

The signs shall include the following:

a.  Project Signs:  One Project Sign at location designated by the 
Contracting Officer. 

b.  Warning Signs:  Facing approaching traffic on all haul roads 
crossing under overhead power transmission lines.

c.  Hard Hat Signs:  Ten hard hat signs at locations directed.

1.2.2   Bulletin Board

Bulletin board shall be erected at the Contractor's office.
 
1.2.3   Sanitary Facilities

Suitable sanitary facilities shall be provided and maintained by the 
Contractor.

PART 2   PRODUCTS

2.1   CONSTRUCTION SIGNS

2.1.1   Materials

2.1.1.1   Lumber

FS MM-L-751, and shall be seasoned Douglas Fir, S4S, Grade D or better 
except that posts, braces and spacers shall be construction Grade (WCLB).

2.1.1.2   Plywood

DOC PS 1, grade A-C, Group 1, exterior type.

2.1.1.3   Bolts, Nuts and Nails

Bolts shall conform to FS FF-B-575, nuts shall conform to FS FF-N-836, and 
nails shall conform to FS FF-N-105.

2.1.1.4   Paints and Oils

Paints shall conform to FS TT-P-001984 for primer and FS TT-E-1510 for 
finish paint and lettering.

PART 3   EXECUTION

3.1   CONSTRUCTION OF SIGNS

3.1.1   Project and Hard Hat Signs
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Constructed as detailed in Figures 1, 1A, 2, 3 and Safety Signs.  Decals 
for signs will be furnished by the Contracting Officer.

3.1.2   Warning Signs

Constructed of plywood not less than 1/2 inch thick and shall be securely 
bolted to the supports with the bottom of the sign face 3 feet above the 
ground.  The sign face shall be 24 in. x 48 in., all letters shall be 4 in. 
in height, and the wording shall be:  "WARNING: OVERHEAD TRANSMISSION 
LINES."

3.2   PAINTING SIGNS

All exposed surfaces and edges of plywood shall be given one coat of 
linseed oil and be wiped prior to applying primer.  All exposed surfaces of 
signs and supports shall be given one coat of primer and 2 finish coats of 
white paint.  Except as otherwise indicated, lettering on all signs shall 
be black and sized as indicated.

3.3   BULLETIN BOARD

A weatherproof bulletin board, approximately 36 inches wide and 30 inches 
high, with hinged glass door shall be provided adjacent to or mounted on 
the Contractor's project office.  If adjacent to the office, the bulletin 
board shall be securely mounted on no less than 2 posts.  Bulletin board 
and posts shall be painted or have other approved factory finish.  The 
bulletin board shall be easily accessible at all times and shall contain 
wage rates, equal opportunity notice, and such other items required to be 
posted. 

3.4   CONTRACTOR'S OFFICE

Location of the Contractor's Office shall be as approved by the Contracting 
Officer.  The Contractor's job site office shall be located so that people 
visiting, such as salespersons or personnel seeking employment, will not 
have to enter the construction work area to get to the office.  No parking 
of private vehicles shall be permitted in the working areas except as 
otherwise approved.  At approved locations, adequate parking areas shall be 
constructed for the Contractor's and subcontractor's employees.  The office 
site and parking areas shall be adequately maintained in a clean condition 
and have suitable access, subject to the Contracting Officer's approval.

3.5   TEMPORARY ELECTRIC WIRING

3.5.1   Electricity

All electric power required for construction of the work required by this 
contract and for testing electrical circuits and devices shall be 
Contractor-furnished.  The project site is presently served by Southern 
California Edison (SCE).  The Contractor shall make all arrangements with 
SCE for the required work.  The location of all powerlines and all 
temporary connections for electricity shall be approved by the Contracting 
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Officer.  The distribution system for the project, including substations, 
lines, connections and metering facilities shall be provided, connected, 
and maintained by the Contractor.  The temporary electrical facilities for 
the project shall be removed by the Contractor prior to final acceptance of 
the construction, unless directed by the Contracting Officer to remain.  
All overhead electrical powerlines in the project area, whether existing or 
erected by the Contractor, shall meet the clearance requirements stated in 
Section 15 of the latest version of EM 385-1-1.  Any existing overhead 
electrical powerlines in the project area that do not meet these 
requirements shall be brought in compliance by the Contractor.  These 
requirements apply to all energized powerlines over all work, storage 
areas, and haul roads.

3.5.2   Temporary Power and Lighting

The Contractor shall provide construction power facilities in accordance 
with the safety requirements of NFPA 70 and EM 385-1-1.  The Contractor 
shall enforce all the safety requirements of electrical extensions for the 
work of all subcontractors.  All work shall be accomplished by skilled 
electrical tradesmen in a workmanlike manner, as approved by the 
Contracting Officer.

3.5.3   Construction Equipment

In addition to the requirements of EM 385-1-1, all temporary wiring 
conductors installed for operation of construction tools and equipment 
shall be either Type TW or THW contained in metal raceways, or may be 
multiconductor cord.  Temporary wiring shall be secured above the ground or 
floor in a workmanlike manner and shall no present an obstacle to persons 
or equipment.  Open wiring may only be used outside of buildings, and then 
only in strict accordance with the provisions of the National Electrical 
Code.

3.5.4   Circuit Protection

All 15- and 20-ampere outlets which are not a part of the permanent wiring 
of a building or structure, shall have ground fault circuit interrupters 
(GFI) for personnel protection.  GFI shall be provided for extension cords 
and for all permanent receptacles that are not properly grounded.  A 
testing means shall be provided which will impose a measured fault of 5 
milliamperes and result in tripping the GFI unit.

 

3.6   UNSATISFACTORY AND SCRAP MATERIAL

Materials characterized as unsatisfactory soil in accordance with Section 
02200 EXCAVATION and materials indicated to be removed and not indicated to 
be salvaged, stored or reinstalled are designated as scrap shall become the 
property of the Contractor and be removed from the site of work.  The 
Contractor by signing this contract hereby acknowledges that he made due 
allowance for value, if any, of such scrap in the contract price.

3.7   ARCHAEOLOGICAL FINDINGS DURING CONSTRUCTION
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Should the Contractor or any of his employees in the performance of this 
contract find or uncover any archaeological remains, he shall notify the 
Project Engineer immediately.  Such notifications will be a brief statement 
in writing giving the location and nature of the findings.  Should the 
discovery site require archaeological studies resulting in delays and/or 
additional work, the Contractor will be compensated by an equitable 
adjustment under the CONTRACT CLAUSES of the contract.

3.8   PROTECTION OF EXISTING WORK

Before beginning any cutting or removal work, the Contractor shall 
carefully survey the existing work and examine the drawings and 
specifications to determine the extent of the work.  The Contractor shall 
take all necessary precautions to insure against damage to such work to 
remain in place, to be reused, or to remain the property of the Government, 
and any damage to such work shall be repaired or replaced as approved by 
the Contracting Officer at no additional cost to the Government.  The 
Contractor shall carefully coordinate the work of this section with all 
other work and construct and maintain shoring, bracing and supports, as 
required.  The Contractor shall insure that structural elements are not 
overloaded and be responsible for increasing structural supports or adding 
new supports as may be required as a result of any cutting, removal, or 
demolition work performed under any part of this contract.

3.9   PUBLIC UTILITIES, NOTICES, AND RESTRICTIONS

3.9.1   General

The approximate location of all railroads, pipe lines, power and 
communication lines, and other utilities known to exist within the limits 
of the work are indicated on the drawings.  The sizes, locations, and names 
of owners of such utilities are given from available information, but their 
accuracy is not guaranteed.  Except as otherwise indicated on the drawings, 
all existing utilities will be left in place and the Contractor shall 
conduct his operations in such a manner that the utilities will be 
protected from damage at all times, or arrangements shall be made by the 
Contractor for their relocation at the Contractor's own expense.  The 
Contractor shall be responsible for any damage to utilities known to exist 
and shall reimburse the owners for such damage caused by his operations.

3.9.2   Relocation or Removal

Utilities to be relocated or removed not as part of this contract are 
designated "To be Relocated by Others" or "To be Removed by Others", 
respectively.  Utilities shown on the plans and not so designated will be 
left in place and be subject to the provisions of the CONTRACT CLAUSE: 
PROTECTION OF EXISTING VEGETATION, STRUCTURES, UTILITIES, AND IMPROVEMENTS. 
 The Contractor may make arrangements with the owner for the temporary 
relocation and restoration of utilities not designated to be relocated, or 
for additional work in excess of the work needed to relocate utilities 
designated for relocation at no additional cost to the Government.

3.9.3   Utilities Not Shown

SECTION 01200  Page 7



GUNNERSON POND RESTORATION DACW09-00-B-0004

If the Contractor encounters, within the construction limits of the entire 
project, utilities not shown on the plans and not visible as of the date of 
this contract and if such utilities will interfere with construction 
operations, he shall immediately notify the Contracting Officer in writing 
to enable a determination by the Contracting Officer as to the necessity 
for removal or relocation.  If such utilities are left in place, removed or 
relocated, as directed by the Contracting Officer, the Contractor shall be 
entitled to an equitable adjustment for any additional work or delay.

3.9.4   Coordination

The Contractor shall consult and cooperate with the owner of utilities that 
are to be relocated or removed by others to establish a mutual performance 
schedule and to enable coordination of such work with the construction 
work.  These consultations shall be held as soon as possible after award of 
the contract or sufficiently in advance of anticipated interference with 
construction operations to provide required time for the removal or 
relocation of affected utilities.

3.9.5   Notices

3.9.5.1   Utilities To be Relocated or Protected

The Contractor shall notify the Contracting Officer, in writing, 14 
calendar days prior to starting work on any utility to be relocated or 
protected.  On each relocation, notification shall include dates on which 
the Contractor plans excavation, by-pass work, removal work and/or 
installation work, as applicable.  The Contractor shall also notify the 
following representatives of utility owners not less than 30 days, unless 
otherwise specified, prior to start of work in the vicinity of their 
respective utilities.

Underground Service Alert of Southern California
(714) 528-0322
(800) 227-2600

CALTRANS
Scott Neff
(909) 383-6483

Riverside County Flood Control/Water Conservation District
Steve Thomas
(909) 955-1299

City of Lake Elsinore
Ray O'Donnell - City Engineer
(909) 674-3124

Elsinore Water District
Steve Cordilla, Water Operations Manager
(909) 674-2168

Elsinore Valley Municipal Water District
Phillip Miller, District Engineer
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(909) 674-3146

Southern California Edison Company
Les Montgomery, Project Manager
(909) 928-8237

General Telephone Exchange
Marilyn Cripe, Network Engineer
(909)929-9493

Mediaone Cable
Ken Hansen
(909) 270-3371

Southern California Gas Company
Dan Orr
(900)335-7847

3.9.5.2   Existing Bench Marks and R/W Markers

The Contractor shall notify the Contracting Officer, in writing, 7 days in 
advance of the time he proposes to remove any bench mark or right-of-way 
marker.

3.9.5.3   Disposal Site

There are no on-site permanent disposal sites.  El Sobrante is a landfill 
available in the vicinity.  Their address is 10910 Dawson Canyon Road, 
Corona, CA. 

3.9.5.4   Spill Reporting

The Contractor shall notify the Contracting Officer immediately after any 
spill, regardless of quantity, including all personnel exposures.  The 
Contractor shall submit a written notification not later than 7 calendar 
days after the initial notification.  The written notification shall include 
the following:

a.  Item spilled, leaked or releases in an unauthorized manner 
(Identification, Quantity and Manifest Numbers).

b.  Whether the amount spilled, leaked or released in an unauthorized 
manner is EPA reportable and, if reported, a copy of the report.

c.  Exact location of the spill, leak or unauthorized release.

d.  Nature of exposure to personnel.

e.  Containment procedures initiated.
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f.  Anticipated cleanup and disposal procedure.

g.  Disposal location of spill, leak or unauthorized release residue.

3.9.6   Restrictions

3.9.6.1   Representatives of Other Agencies

Personnel representing owners and agencies may be present for various 
portions of the work.  However, the Contractor will be responsible only to 
the Contracting Officer.

3.9.6.2   Traffic Control and Detour Plan

The Contractor shall develop a Traffic Control and Detour Plan and obtain 
an approval from the CALTRANS and City of Lake Elsinore prior to 
construction.  The plan shall include vehicular detour plans, details of 
truck haul routes, details of roadway restriping and signage for vehicular 
circulation, and parking details.

3.9.6.3   Existing Roads

The work shall be planned in such a manner that traffic on the existing 
roads outside actual construction areas and through the construction area 
shall be maintained at all times.  The work area shall be examined 
carefully relative to the order and scope of work to be performed, with 
respect to the limiting provisions of the plans and specifications.  The 
construction schedule shall be prepared giving full consideration to not 
impacting and to maintaining traffic on existing roads outside and through 
the construction area.  Additional work on the existing roads may be done 
by others during the life of this contract.

3.9.6.4   Access and Haul Roads

Plans shall be submitted for approval for all proposed access and haul 
roads, whether within or outside the limits of the construction area, at 
least 15 calendar days prior to construction of such roads.  The plans 
shall indicate width of road, direction of traffic, road markings, type of 
guardrail, curves, grades, runouts, and other information in sufficient 
detail for studying safety of the proposed roads.  Haul roads shall be 
proposed so that use of existing residential streets and roads are 
minimized.

3.9.6.5   Public and Private Access Roads

When it is necessary for heavy equipment to operate on or to cross project 
roads or arterial roads, flaggers, signs, lights and/or other necessary 
safeguards shall be furnished to safely control and direct the flow of 
traffic.  When it is necessary to operate on existing roads outside the 
construction area, all necessary permits shall be obtained from the 
appropriate private or public authority.  Work shall be conducted in such 
manner so as to minimize obstruction and inconvenience to traffic on 
existing roads outside the construction limits.  Spillage of earth, dusty 
materials, boulders, and mud on project roads or other road will not be 
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permitted.  If spillage cannot be prevented, the spillage shall be 
immediately removed and such areas shall be kept clear throughout the 
workday.  At the conclusion of each workday, such traveled areas shall be 
cleared of spillage, boulders, and mud.

3.9.6.6   Maintenance of Roads

All haul and access roads, within the construction area, including the 
borrow areas, shall be maintained to provide vehicular access for the 
Government's vehicles and the Contractor's vehicles and equipment.  Road 
maintenance shall include rock/mud slides, washouts, and any incident which 
would restrict vehicular/equipment access.  Prior to any alterations of any 
road alignment, the Contractor shall receive an approval from the 
Contracting Officer.  Road maintenance and alterations shall be performed 
by the Contractor at no additional cost to the Government.

3.9.6.7   Traffic Safety

In accordance with CONTRACT CLAUSE: ACCIDENT PREVENTION, signs, barricades, 
and warning devices shall be provided, installed, and maintained as are 
required for protection of vehicular traffic at any location where 
operations interfere with public roads.  Signs, barricades, lights, and 
signals, shall be in conformance with Part VI of the U.S. Department of 
Transportation Manual on Uniform Traffic Control Devices for Streets and 
Highways.

3.9.6.8   Rock and Gravel

Rock and gravel for use on haul roads and other facilities may be obtained 
from any source within the excavation limits inside the project boundaries 
not designated for other use.  The use of any such source shall be  subject 
to approval by the Contracting Officer.

3.9.6.9   Temporary Culverts.

Temporary culverts shall be provided as required for road drainage.  
Temporary culverts shall be corrugated metal pipe of adequate diameter.  
Exact locations of the temporary culverts shall be subject to approval by 
the Contracting Officer.

a. All culverts within the construction area, including the borrow 
areas, shall be maintained to provide unrestricted flow through the 
culverts.  Culvert maintenance shall include debris cleaning, repair 
of failures, and extension of culverts due to road alterations.  
Culvert maintenance shall be performed by the Contractor at no 
additional cost to the Government.

3.9.6.10   Police, Highway Patrol, and Fire Department.

Police, Highway Patrol, and Fire Department shall be notified by the 
Contractor whenever a street is to be closed to traffic.  If the closing is 
to be of long duration, a single notification to each department on the 
last working day before closing will be sufficient.  A single notification 
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shall then be made at the time the street is again opened to traffic.  If 
the closing is to be of short duration or if different sections of the 
streets are to be closed at different times, notifications shall be made on 
a day-to-day basis.

3.9.7   Working Hours.

The Contractor shall restrict all construction activities to the following 
schedule:

Monday thru Friday   7:00 a.m. to 7:00 p.m.
Saturday             8:00 a.m. to 7:00 p.m.

No work will be permitted on Sundays or Federal Holidays without the prior 
written approval from the Contracting Officer.

3.9.8   Environmental Work Restrictions.

Noise from construction and construction related activities shall not 
exceed 60 decibel within 1,000 feet of environmentally sensitive habitat 
areas to the least Bell's vireo between April 1 and September 15.  An 
environmental monitor (to be provided by the Government under separate 
contract) will monitor all construction activities which may emit noise 
levels exceeding 60 decibel from April 1 to September 15.  Also reference 
Specifications Section: ENVIRONMENTAL PROTECTION for additional 
restrictions.

3.9.9   Construction Water.

The Contractor shall be responsible for obtaining water for construction 
and irrigation maintenance purposes at no additional cost to the Government.

3.9.10   Lighting.

The Contractor shall provide a minimum of 5 foot-candle lighting intensity 
for all construction areas during work hours.

3.9.11   Identification of Vehicles.

All the Contractor's vehicles shall display suitable permanent 
identification.

3.9.12   Construction Method Observation.

Any construction method, plant, or piece of equipment used on this contract 
shall not be considered proprietary, and can be inspected or photographed 
at any time by the Government, regulatory agencies, or any group approved 
by the Government.

3.9.13   Contractor's Equipment.

The planned method of transportation and operation of cranes and other 
heavy equipment to be used in the performance of this contract shall be 
submitted for approval by the Contracting Officer.  The plan shall include 
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the type, size, loadings of equipment, the proposed transportation routes, 
and work areas to be used on the project.

3.10   PUBLIC SAFETY.

Attention is directed to the CONTRACT CLAUSE: PERMITS AND RESPONSIBILITIES. 
 The Contractor shall provide temporary fencing, barricades, and/or guards, 
as required, to provide protection in the interest of public safety.  
Whenever the Contractor's operations create a condition hazardous to the 
public, he shall furnish at his own expense and without cost to the 
Government, such flagmen and guards as are necessary to give adequate 
warning to the public of any dangerous conditions to be encountered and he 
shall furnish, erect, or maintain such fences, barricades, lights, signs 
and other devices as are necessary to prevent accidents and avoid damage or 
injury to the public.  Flagmen and guards, while on duty and assigned to 
give warning and safety devices shall conform to applicable city, county, 
and state requirements.  Should the Contractor appear to be neglectful or 
negligent in furnishing adequate warning and protection measures, the 
Contracting Officer may direct attention to the existence of a hazard and 
the necessary warning and protective measures shall be furnished and 
installed by the Contractor without additional cost to the Government.  
Should the Contracting Officer point out the inadequacy of warning and 
protective measures, such action of the Contracting Officer shall not 
relieve the Contractor from any responsibility for public safety or 
abrogate his obligation to furnish and pay for those devices.  The 
installation of any general illumination shall not relieve the Contractor 
of his responsibility for furnishing and maintaining any protective 
facility.

3.11   OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS.

The OCCUPATIONAL SAFETY and HEALTH ACT (OSHA) STANDARDS for CONSTRUCTION 
(Title 29, Code of Federal Regulations Part 1926 as revised from time to 
time), the California OCC. SAF. HEA. ACT (CAL-OSHA) STANDARDS FOR 
CONSTRUCTION,  and the Corps of Engineers General Safety and Health 
Requirements Manual, EM 385-1-1, are all applicable to this contract.  The 
most stringent requirement of the three standards will be applicable.

3.11.1   Accident Reporting.

 All mishaps shall be reported to the Corps of Engineers as follows:

   a.  Report immediately for fatal injury, and/or three or more persons 
admitted to a hospital, and/or property damage in excess of $200,000.

   b.  Report within 12 hours of occurrence for all other incidents.

   c.  All incidents shall be reported to the Resident Engineer (Mr. Dan 
Moore, (909)981-5571), and to the Corps Safety Officer (Mr. Tom 
Sallender, (909)794-7704), and to the Corps Safety Manager (Mr. Chuck 
Huston, (213) 280-8563, pager: (213) 447-2068). 

 In accordance with EM 385-1-1, the Contractor shall submit a written 
summary of worker's compensation claims which have been filled by worker's 
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in connection with work on the project.  The summary shall be submitted at 
the time when the work is approximately 50 percent complete and at project 
completion.  The summary shall include all subcontractors.  The 
Contractor's and subcontractor's compensation insurance carrier shall 
certify that the summaries are "correct and true"

3.12   WATER CONTAMINATION.

In order to prevent contamination of ground water and water along 
waterways, all refuse, oil, greases, and other petroleum products; all 
toxic materials; all cement or concrete; or water containing such materials 
shall be disposed of in a manner to prevent their entry into the ground 
water or water.  The Contractor shall submit a plan to the Contracting 
Officer for containment of all water contamination.  The Contractor shall 
update the plan as the terrain changes during construction.  Use of 
impervious aprons and containment areas are required for handling of 
lubrication, fuel, and other toxic fluids from fueling and washing of 
vehicles.

3.13   PERMITS.

3.13.1   General.

Reference is made to the article of the contract entitled "Permits and 
Responsibilities", which obligates the Contractor to obtain all required 
licenses and permits.  Also reference Specifications Section: ENVIRONMENTAL 
PROTECTION for additional permit requirements.

3.13.2   National Pollutant Discharge Elimination System (NPDES) Permit.

The project requires an NPDES permit from the California State Water 
Resources Control Board, Division of Water Quality.  The general permit 
requires development and implementation of Storm Water Pollution Prevention 
Plan (SWPPP), which shall be maintained on-site throughout the construction 
period.  A copy of a plan shall be furnished by the Contractor to the 
Government for approval.  The Contractor shall maintain a current copy of 
the plan on-site, and shall comply with all provisions of the plan, 
including updating and monitoring the plans effectiveness.  Modifications 
to the plan as necessary to reflect Contractor's construction methods shall 
be submitted by the Contractor to the Government for approval.

3.13.3   Encroachment Permits for Culvert Installation.

Permits are required from CALTRANS and the City of Lake Elsinore to 
construct the project culverts under HWY 74 and Baker Street, respectively.

3.14   CONTRACTOR SAFETY PERSONNEL REQUIREMENT.

3.14.1   Safety Personnel

Full-time, on-site, safety coverage by the Contractor shall be required at 
all times during this contract.  The Contractor shall employ at the project 
site to cover all hours of work at least one Safety and Occupational Health 
Professional or Safety Technician per shift, to manage the Contractor's 
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accident prevention program.  A Safety and Occupational Health Professional 
shall manage the overall Safety program.  The principal safety person (the 
Safety Professional) shall report to and work directly for the Contractors 
on-site top manager, higher level official, or corporate safety office.  The 
Safety and Health staff shall have the authority to take immediate steps to 
correct unsafe or unhealthful conditions.  The presence of a Safety and 
Health person will not abrogate safety responsibilities of other personnel.

3.14.2   Qualifications for Safety and Health Professional.

(a)  Shall have a degree in engineering or safety in at least a four 
year program from an accredited school and in addition, shall have 
been engaged in safety and occupational health for at least two (2) 
years, no time being credited to these two (2) years unless at least 
fifty (50) percent of the time each year was devoted to safety and 
occupational health; or

(b)  Shall have legal registration as a Professional Engineer, 
Certified Safety Professional, or a Certified Safety Manager, and, in 
addition, shall have been engaged in safety and occupational health 
for at least one (1) year no time being credited to this one (1) year 
experience unless at least fifty (50) percent of the time was devoted 
to safety and occupational health; or

(c)  Shall have degree other than that specified in (a) above and, in 
addition, shall have been engaged in safety and occupational health 
for at least three (3) years' no time being credited to these three 
(3) years unless at least fifty (50) percent of the time each year was 
devoted to safety and occupational health; or

(d)  In lieu of a degree, shall have been engaged in safety and 
occupational health for at least five (5) years, no time being 
credited to these five (5) years unless at least fifty (50) percent of 
the time each year was devoted to safety and occupational health;

(e)  First aid work is not creditable experience.

3.14.3   Qualification for Safety and Health Technicians.

(a)  A bachelors degree in safety or an associated discipline and 
currently employed in a safety position; or

(b)  An associate degree in Safety or an associated discipline, three 
years field experience in Safety, and currently employed in a safety 
position; or

(c)  Five years field experience in safety or an associated discipline 
and currently employed in a safety position.

(d)  First Aid work is not creditable experience.

3.14.4   Resume Submittal
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The name and qualifications of nominated safety persons shall be furnished 
to the Contracting Officer (in resume format) for acceptability.  A 
functional description of duties shall be provided prior to the pre-work 
conference.  In addition, a copy of a letter from an authorized official of 
the Contractor which describes the duties and authority of the safety 
professional, including delegating sufficient authority to stop work to 
immediately correct the unsafe or unhealthful conditions.

3.15   NOTICE OF PARTNERSHIP.

The Government intends to encourage the foundation of a cohesive 
partnership with the Contractor and its subcontractors.  This partnership 
will be structured to draw on the strengths of each organization to 
identify and achieve reciprocal goals.  The objectives are effective and 
efficient contract performance and intended to achieve completion within 
budget, on schedule, and in accordance with plans and specifications.  This 
partnership would be bilateral in makeup, and participation will be totally 
voluntary.  Any cost associated with effectuating this partnership will be 
agreed to by both parties and will be shared equally.  To implement this 
partnership initiative it is anticipated that within 60 days of Notice to 
Proceed the Contractor's on-site project manager and the Government's 
Resident Engineer would attend a two day partnership development 
seminar/team building workshop together with the Contractor's key on-site 
staff and key Government personnel.  Follow-up workshop of 1 to 2 days 
duration would be held periodically throughout the duration of the contract 
as agreed to by the Contractor and Government.

3.16   AS-BUILT DRAWINGS.

3.16.1   General.

The Contractor shall prepare and furnish the as-built drawings for the 
project.  The as-built drawings shall be a record of the construction as 
installed and completed by the Contractor.  They shall include all the 
information shown on the contract set of drawings and a record of all 
deviations, modifications, or changes from those drawings, however minor, 
which were incorporated in the work, all additional work not appearing on 
the contract drawings, and all changes which are made after final 
inspection of the contract work.  In event the Contractor accomplishes 
additional work which changes the as-built conditions of the facility after 
submission of the as-built drawings, the Contractor shall furnish revised 
and/or additional drawings as required to depict as-built conditions.   The 
requirements for these additional drawings will be the same as for the 
as-built drawings included in the original submission.   The drawings shall 
show the following information, but not be limited thereto:

(a)  The location and description of any utility lines or other 
installations of any kind or description known to exist within the 
construction area.  The location includes dimensions to permanent 
features.

(b)  The location and dimensions of any changes within the building or 
structures.
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(c)  Correct grade or alignment of roads, channels, structures or 
utilities if any changes were made from contract plans.

(d)  Correct elevations if changes were made in site grading.

(e)  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, dimensions of 
equipment foundations, etc.

(f)  The topography and grades of all drainage installed or affected 
as a part of the project construction.

(g)  All changes or modifications which result from the final 
inspection.

(h)  Where contract drawings or specifications allow options, only the 
option selected for construction shall be shown on the as-built 
drawings.

3.16.2   Preliminary As-Built Drawings.

The Contractor shall maintain one (1) set of full size, blueline prints 
marked up in red to show the as-built conditions.  This set of as-built 
prints shall be kept current and available at the job site at all times.  
All changes from what is shown on the contract plans, whether it be from 
changes requested by the Contracting Officer or resulting from additional 
information which might be uncovered in the course of construction, shall 
be accurately and neatly recorded as they occur by means of details and 
notes.  The marked-up as-built prints will be jointly inspected for 
accuracy and completeness by the Contracting Officer and Contractor prior 
to submission of each monthly pay estimate.  Information to be included on 
these preliminary drawings shall conform to the requirements as stated 
above.  Any and all as-built modifications shall be reflected on all sheets 
affected by the modifications.

3.16.2.1   Review Submittal.

Not later than 14 calendar days after acceptance of the project by the 
Government, the Contractor shall deliver to the Contracting Officer one (1) 
full size set of blueline drawings marked up to depict the as-built 
conditions.  If upon review, the drawings are found to contain errors 
and/or omissions, they shall be returned to the Contractor for corrections.

3.16.3   Computer Drawing Files (CADD)

3.16.3.1   General.

The Contractor shall develop the final computer file as-built drawings from 
the approved preliminary drawings.  The computer files shall be delivered 
in MicroStation file format DGN, a Computer Aided Design and Drafting 
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(CADD) program.  Drawings shall be prepared in general accordance with the 
Los Angeles District manual "Standards Manual for U.S. Army Corps of 
Engineers Computer-Aided Design and Drafting (CADD) Systems".

3.16.3.2   Original contract CADD files.

The Government will provide all the computerized drawing files, along with 
a listing and description of the file contents, used to produce plans to 
advertise this contract.  The Contractor shall be responsible for 
downloading the computer files via one of the two methods described below.

(a)  Receiving data via the Corps' file server.  A formal request for 
the project files shall be submitted two (2) weeks in advance of the 
anticipated downloading.  The project files, in MicroStation (CADD) 
binary format, will then be stored on the file server for a period of 
two (2) weeks for the Contractor to retrieve via modem.  The 
Contractor will be provided all relevant information regarding access 
to the server via modem or Internet address.

Receiving data through tape media.  The Government will provide all 
project drawing files on a CD-ROM format.

3.16.3.3   Delivery.

Prior to finalizing the plans, two sets of drawings shall initially be 
provided to the Contracting Officer for review and approval.  The 
Contracting Officer shall complete his review within ten (10) working days. 
 Upon final approval, the Contractor shall furnish two (2) full size sets 
and two (2) half size sets of the final as-built plans on reproducible 
mylars, and the computerized project files in MicroStation file format DGN 
on CD ROM.  All project files, whether revised or not, shall be provided to 
the Contracting Officer.

3.17   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15, 31 OCT 89)

a.  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the CONTRACT 
CLAUSE: DEFAULT (FIXED PRICE CONSTRUCTION).  In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1)  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2) The unusually severe weather must actually cause a delay to the 
  completion of the project.  The delay must be beyond the control and 
  without the fault or negligence of the Contractor.

b.  The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
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data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities.

   
MONTHLY ANTICIPATED ADVERSE WEATHER DAYS

   Work Days Based on five (5) Day Work Week

JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC

        5     4     3     2     3     7    14    13     7     4     2     4 

c. Upon acknowledgement of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled 
work day.  The number of actual adverse weather days shall include days 
impacted by actual adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last 
day of each month, and be recorded as full days.  If the number of actual 
adverse weather delay days exceeds the number of days anticipated in 
subparagraph b, the Contracting Officer will convert any qualifying delays 
to calendar days, giving full consideration for equivalent fair weather 
work days, and issue a modification in accordance with the CONTRACT CLAUSE: 
DEFAULT (FIXED PRICE CONSTRUCTION).

3.18   REQUIRED INSURANCE

Contractor shall maintain insurance in full force and effect throughout the 
term of this contract.  The policy or policies of insurance maintained by 
Contractor shall provide the limits and coverages as set forth herein below.

  
Insurance shall be in force the first day of the term of this contract.

  
Each insurance policy required by this Contract shall contain the following 
clauses:

a. "This insurance shall not be canceled, limited in scope of coverage 
or nonrenewed until after thirty (30) days written notice has been 
given to Riverside County, Flood Control And Water Conservation 
District, 1995 Market Street, Riverside,  CA  92501-1719.

b.  "All rights of subrogation are hereby waived against the County of 
Riverside, and the members of the Board of Supervisors and elective or 
appointive officers or employees, when acting within the scope of 
their employment or appointment, and County Districts and their Board 
or Commissions which are governed by the County Board of Supervisors.

c.  "As respects operation of the named insured performed on behalf of 
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the Government, the following are added as additional insureds:
The County of Riverside.

                 LIABILITY INSURANCE
           

 Coverage                        Minimum Limits
                                    

Comprehensive General Liability             $1,000,000.00 combined  
including Completed Operations,             single limit per 
occurrence.
Broad Form Property Damage Endorsement, 
and Comprehensive Automobile Liability

Worker's Compensation                        Statutory

3.18.1   Worker's Compensation

Each liability and worker's compensation insurance policy required by this 
contract shall contain clause numbers 13.18 (a.) and (c.) above, and the 
following clause:

"It is agreed that any insurance maintained by the County of Los 
Angeles will apply in excess of, and not contribute with, insurance 
provided by this policy."

The procuring of such required policies of insurance shall not be construed 
to limit Contractor's liability hereunder not to fulfill the indemnification 
provisions and requirements of this Contract.

Contractor agrees to indemnify and save harmless agency, its officers, and 
employees from and against any and all claims, demands, losses, defense 
costs, or liability of any kind or nature which Agency, its officers, agents 
and employees may sustain or incur or which may be imposed upon them for 
injury to or death of persons, or damage to property as a result of, arising 
out of, or in any manner connected with Contractors performance under the 
terms of this contract, excepting only liability arising out of the sole 
negligence of agency.

3.19   POST-CONSTRUCTION CLEANUP AND OBLITERATION.

The Contractor shall obliterate all signs of temporary construction 
facilities such as haul roads, access roads, work areas, structures, 
foundations of temporary structures, stockpiles of excess or waste 
materials, or any other vestiges of construction as directed by the 
Contracting Officer.  Excavation, filling, regrading and plowing of 
roadways and other construction areas will require the areas to be restored 
to project requirements subject to the approval of the Contracting Officer. 

                                  -- End of Section --   
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   DIVERSION AND CONTROL OF WATER

Payment for Diversion and Control of Water will be made at the applicable 
contract price, which payment shall constitute full compensation for 
diverting and controlling the water, complete. 

1.2   CLEAR SITE AND REMOVE OBSTRUCTIONS

Payment for Clear Site and Remove Obstructions will be made at the 
applicable contract price, which payment shall constitute full compensation 
for clearing and grubbing within the rights-of-way and at fill sites inside 
the construction easement and removal of all indicated obstructions within 
the project limits.  Except as otherwise specified, payment includes all 
applicable earthwork; removing and plugging abandoned lines; concrete 
plugging of existing two 24-inch diameter CMP culverts under Baker Street; 
removal of existing asphalt pavement, stone, reinforced concrete, fencing, 
grouted stone work; removal of miscellaneous trash and debris; removal of 
vegetation; removal of side drains, pipes and poles; removal of materials 
for salvage; protection, replacement or restoration of utilities, fences, 
walls and features indicated to remain; and the disposal of all materials.  

1.3   EXCAVATION  

1.3.1   Measurement

1.3.1.1   Excavation

A survey of the site shall be made prior to commencement of work, and all 
measurements will be based on this survey without regard to any changes in 
the site that may be made between the excavation lines and grades indicated 
on the drawings or staked in the field and the ground surfaces as indicated 
by the above mentioned survey.  The actual slopes as excavated may be 
greater or less than those indicated or staked, depending on the materials 
excavated and methods used in performing the work, but such alterations 
shall not change the measurement for payment from the original lines as 
specified herein.  The quantity of directed excavation necessary for the 
removal of unsatisfactory foundation material as specified shall be 
included in the measurement of the excavation where the unsatisfactory 
soils are encountered.  Quantities will be computed in cubic yards by the 
average end area method and the planimeter will be considered a precise 
instrument for measurement of plotted cross sections.  All excavation 
outside of excavation lines shown on the drawings will be considered as 
being for convenience of the Contractor. 

1.3.2   Payment
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1.3.2.1   Excavation, Pond

Payment for Excavation, Pond will be made at the applicable contract price, 
which payment shall constitute full compensation for excavation to the 
lines and grades for pond construction and disposal of excavated materials, 
including the 6-inch stripping of topsoil in new landscaping areas 
northwest of HWY 74, complete.  

1.3.2.2   Excavation, Meandering Channel

Payment for Excavation, Meandering Channel will be made at the applicable 
contract price, which payment shall constitute full compensation for 
excavation to the lines and grade for the meandering channel, including the 
confluence construction with existing Temescal Creek, and disposal of 
excavated materials, complete.  

1.3.2.3   Unsatisfactory Soils

No separate payment will be made for the excavation and disposal of 
unsatisfactory soils.  When such excavation is directed, payment therefore 
will be included in the applicable contract price for the items of work 
under which the unsatisfactory soils are encountered.  When there is no 
applicable contract item an adjustment will be made. 

1.3.2.4   Excavation for Structures

No separate payment will be made for excavation for structures.  All costs, 
therefore, shall be included in the applicable contract price for the items 
to which the work applies. 

1.3.2.5   Trenches

No separate payment will be made for excavation of pipe trenches. All costs 
in connection therewith shall be included in the applicable contract prices 
for the items to which the work applies. 

1.4   FILLS  

1.4.1   Measurement

Measurement  for payment for fills will be made between the excavation and 
structure lines and the fill limit lines, or between the ground lines and 
fill lines, as indicated or staked in the field.  Quantities will be 
computed in cubic yards by the average end area method and the planimeter 
will be considered a precise instrument for measuring plotted cross 
sections. 

1.4.2   Payment

1.4.2.1   Compacted Fill

Payment for Compacted Fill will be made at the applicable contract price, 
which payment shall constitute full compensation for obtaining, placing and 
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compacting the fill. 

1.4.2.2   Fill for Structures

No separate payment will be made for fill or backfill about structures.  
All such costs shall be included in the applicable contract prices for the 
items to which the work applies. 

1.4.2.3   Trenches

No separate payment will be made for backfilling of pipelines. All costs in 
connection therewith shall be included in the contract price for the items 
to which the work applies. 

1.4.2.4   Subgrade Preparation

No separate payment will be made for subgrade preparation and all costs in 
connection therewith shall be included in the contract prices for the items 
to which the work applies. 

1.4.2.5   Directed Overcut

Backfill for directed overcut, except unsatisfactory material, will be 
measured and paid for at the applicable contract price for the type of fill 
placed therein.  When there is no applicable contract item, an adjustment 
in the contract price will be made. 

1.4.2.6   Borrow

No separate payment will be made for borrow.

1.5   HWY 74 CULVERT

Payment for Hwy 74 Culvert will be made at the applicable contract price, 
which payment shall constitute full compensation for constructing the 
culvert, including earthwork, cement sand slurry backfill, concrete, steel 
reinforcement, inlet structure, pipe, and outlet structure, 4-foot high 
fencing, object marker, traffic detours, protection of existing pipelines 
and utilities, and protection of existing landscaping, complete.  The 
earthwork included shall be only that earthwork which is located outside 
the limits of earthwork for which other payment is provided.

 
1.6   BAKER STREET CULVERT

Payment for Baker Street Culvert will be made at the applicable contract 
price, which payment shall constitute full compensation for constructing 
the culvert, complete, including earthwork, concrete, steel reinforcement, 
inlet structure, pipe, and outlet structure, 4-foot high fencing, object 
marker, traffic detours, protection of existing pipelines and utilities, 
and protection of existing landscaping, complete.  The earthwork included 
shall be only that earthwork which is located outside the limits of 
earthwork for which other payment is provided.

1.7   STONE
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1.7.1   Measurement

The quantity of stone of various sizes to be paid for will be the number of 
tons (2,000 pounds), determined by scale weights, acceptably placed within 
the lines and grades shown on the drawings or directed by the Contracting 
Officer.

 
1.7.2   Payment

1.7.2.1   Stone

Payment for Stone used in stone protection and grouted stone weirs will be 
made at the applicable contract price, which payment shall constitute full 
compensation for obtaining and placing the stone, complete. 

1.8   GROUTING STONE WEIRS

1.8.1   Measurement

The quantity of grout to be paid for will be measured to the nearest cubic 
yard by weighing all ingredients, including cement, in trial batches of 
grout and converting each batch to absolute volume.  The volume determined 
and the number of batches of grout of corresponding proportions acceptable 
placed in the work shall be used to determine the quantity of grout.

1.8.2   Payment

Payment for Grouting Stone Weirs will be made at the applicable contract 
price, which payment shall constitute full compensation for materials 
including Portland Cement, mixing, transporting placing, finishing, and 
curing grout used for grouting stone weirs, complete

1.9   FENCING

1.9.1   Measurement

Measurement of Fencing, will be to the nearest linear foot horizontally 
along the centerline from end-to-end of each type of fence in place.  
Fencing on inlet and outlet structures, retaining walls, and temporary 
fencing will not be included in the measurement.

 
1.9.2   Cable Fencing

Payment for Cable Fencing will be made at the applicable contract price, 
which payment shall constitute full compensation for the fencing, complete 
in place, including concrete footing, post, cable, hardware, and painting. 

1.9.3   Chainlink Fencing

Payment for Chainlink Fencing will be made at the applicable contract 
price, which payment shall constitute full compensation for the fencing, 
complete in place, including concrete footing, post, chainlink fabric, and 
hardware. 
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1.10   GATES AND BARRICADES

Payment for Gates and Barricades will be made at the applicable contract 
price which payment shall constitute full compensation for providing and 
installing the gates and barricades, as shown and directed complete in 
place.

1.11   GEOTEXTILE

1.11.1   Measurement

Installed geotextiles will be measured for payment in place to the nearest 
square yard of protected area as delineated in the drawings.

1.11.2   Payment

Payment shall be made at the contract unit price and shall constitute full 
compensation to the contractor for providing all plant, labor, material, 
and equipment and performing all operations necessary for the complete and 
satisfactory installation of the geotextile.  The following items are 
included in the contract unit price for "geotextile" and shall not be 
counted a second time in the process of determining the extent of 
geotextile placed:  Material and associated equipment and operation used in 
laps, seams, or extra length; securing pins and associated material, 
equipment, and operations; and material and associated equipment and 
operations used to provide cushioning layer of sand or gravel or both to 
permit increase in allowable drop height of stone.  No payment will be made 
for geotextiles replaced because of waste, contamination, damage, repair, 
or due to contractor fault or negligence.

1.12   WATER SUPPLY CONNECTION
1.12.1   [Enter Appropriate Subpart Title Here]
Payment will be made for costs associated with providing all labor, 
materials, and equipment for installing a complete water supply connection. 
Payment will constitute full compensation for connection to the source of 
water, installation of associated appurtenances including 6-inch water 
supply line, 6-inch water meter, backflow prevention unit assembly, and flow 
sensor,coordinating with applicable regulatory agencies, and obtaining 
permits and paying for all fees associated with the connection and transfer 
of meter to Riverside County Flood Control District at the end of the 
contract.

1.13   IRRIGATION - TEMPORARY SYSTEM

Payment will be made for costs associated with providing all labor, 
materials, and equipment for installing and removing after maintenance 
period the temporary irrigation system. Payment will constitute full 
compensation for installing and removing the system beginning at the 
downstream side of the flow sensors, including leased or purchased main and 
lateral piping with associated components and fittings and sprinkler heads 
complete. Payment will include all connection costs for electrical system, 
irrigation controller, and water service fees.  No item related to the 
irrigation system will remain on-site except as noted on plans for 
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abandonment.  Removal will be conducted with care to prevent damage to 
maturing plant materials.  If damage occurs by Contractor, Contracting 
Officer will determine mitigation for any damage caused.  Damage repair 
will be the responsibility of the Contractor. Payment shall also include 
plugging the irrigation lines under Hwy 74 with concrete.

1.14   HYDROSEED MIX NO. 1 - WILLOW RIPARIAN WOODLAND

1.14.1   Measurement

Hydroseeding will be measured for payment by the acre based on the area 
actually sprayed in the field.

1.14.2   Payment

Payment will be made for costs associated with providing all labor, 
materials, and equipment for hydroseeding/hydromulching the designated 
willow riparian woodland area constituting full compensation for obtaining, 
mixing and spraying hydromulch, soil preparation, tillage, weed abatement, 
complete.  Payment will not include seeding of areas required as a result 
of Contractor's negligence or damages caused by Contractor.

1.15   HYDROSEED MIX NO. 2 - UPLAND SCRUB

1.15.1   Measurement

Hydroseeding will be measured for payment by the acre based on the area 
actually sprayed in the field.

1.15.2   Payment

Payment will be made for costs associated with providing all labor, 
materials, and equipment for hydroseeding/hydromulching the designated 
upland scrub area constituting full compensation for obtaining, mixing and 
spraying hydromulch, soil preparation, tillage, weed abatement, complete.  
Payment will not include seeding of areas required as a result of 
Contractor's negligence or damages caused by Contractor.

1.16   HYDROSEED MIX NO. 3 - EMERGENT FRESH WATER MARSH

1.16.1   Measurement

Hydroseeding will be measured for payment by the acre based on the area 
actually sprayed in the field.

1.16.2   Payment

Payment will be made for costs associated with providing all labor, 
materials, and equipment for hydroseeding/hydromulching the designated 
emergent fresh water marsh area constituting full compensation for 
obtaining mixing and spraying hydromulch, soil preparation, tillage, weed 
abatement, complete.  Payment will not include seeding of areas required as 
a result of Contractor's negligence or damages caused by Contractor.
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1.17   PLANT MATERIAL - 1 GALLON SHRUBS

1.17.1   Measurement

One (1) gallon container shrubs will be measured for payment by the number 
actually installed and accepted.

1.17.2   Payment

Payment will be made for costs associated with providing all labor, 
materials, and equipment for installing one (1) gallon container shrubs 
constituting full compensation for obtaining, planting, and backfilling 
complete.

1.18   PLANT MATERIAL - 5 GALLON SHRUBS

1.18.1   Measurement

Five (5) gallon shrubs will be measured for payment by the number actually 
installed and accepted.

1.18.2   Payment

Payment will be made for costs associated with providing all labor, 
materials, and equipment for installing five (5) gallon container shrubs 
constituting full compensation for obtaining, planting, and backfilling 
complete.

1.19   PLANT MATERIAL - 1 GALLON TREES

1.19.1   Measurement

One (1) gallon container trees will be measured for payment by the number 
actually installed and accepted.

1.19.2   Payment

Payment will be made for costs associated with providing all labor, 
materials, and equipment for installing one (1) gallon container trees 
constituting full compensation for obtaining, planting, and backfilling 
complete.

1.20   PLANT MATERIAL - 5 GALLON TREES

1.20.1   Measurement

Five (5) gallon trees will be measured for payment by the number actually 
installed and accepted.

1.20.2   Payment

Payment will be made for costs associated with providing all labor, 
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materials, and equipment for installing five (5) gallon container trees 
constituting full compensation for obtaining, planting, and backfilling 
complete.

1.21   POST INSTALLATION MAINTENANCE - TEMPORARY IRRIGATION & PLANTING

Payment will be made for costs associated with providing all labor, 
materials, and equipment for maintaining a fully automatically operating 
temporary irrigation system and maintaining the newly planted areas 
constituting full compensation for the prescribed twelve (12) month 
guarantee period full coverage and including the cost of water and 
electricity for acceptable healthy plant conditions and weed-free areas and 
all neccessary repairs.

1.22   POND AERATION SYSTEM

Payment for Pond Aeration System will be made at the applicable contract 
price, which payment shall constitute full compensation for providing all 
labor, materials, and installation necessary for the work, including 
foundation grading, concrete pads, pump, enclosures, tubing, diffusers, and 
electrical appurtenances complete, in place.

1.23   POST INSTALLATION MAINTENANCE OF POND AERATION SYSTEM

Payment for Post Installation Maintenance of Aeration System will be made 
at the applicable contract price, which payment shall constitute full 
compensation for cost associated with providing all labor, materials, and 
electricity to maintain and operate the aeration system for a twelve (12) 
month, complete.

1.24   ELECTRICAL CONNECTION

Payment for Electrical Connection will be made at the applicable contract 
price, which payment shall constitute full compensation for providing a 
functional permanent electrical power service connection and all electrical 
equipment, accessories, and materials.  Payment will not be made for the 
electricity usage for which separate payment is provided.

1.25   AS-BUILT DRAWINGS

Payment for As-built drawings will be made at the applicable contract 
price, which payment shall constitute full compensation for all costs 
incurred by the Contractor in the preparation and furnishing of approved 
as-built drawings.

OPTION ITEM:

1.26   ADDITIONAL POST INSTALLATION MAINTENANCE - TEMPORARY IRRIGATION AREAS 
AND POND AERATION SYSTEM

Payment will be made for costs associated with providing all labor, 
materials, and equipment for maintaining a fully automatically operating 
temporary irrigation system  and pond aeration system for an additional 
twelve (12) month period including the cost of water and electricity.
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PART 2   PRODUCTS  (NOT APPLICABLE)

PART 3   EXECUTION  (NOT APPLICABLE

        -- End of Section --

SECTION 01270  Page 11



GUNNERSON POND RESTORATION DACW09-00-B-0004

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

  1.1   SUBMITTAL IDENTIFICATION
  1.2   SUBMITTAL CLASSIFICATION
    1.2.1   Government Approved
    1.2.2   Information Only
  1.3   APPROVED SUBMITTALS
  1.4   DISAPPROVED SUBMITTALS
  1.5   WITHHOLDING OF PAYMENT

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

  3.1   GENERAL
  3.2   SUBMITTAL REGISTER (ENG FORM 4288)
  3.3   SCHEDULING
  3.4   TRANSMITTAL FORM (ENG FORM 4025)
  3.5   SUBMITTAL PROCEDURE
    3.5.1   Procedures
    3.5.2   Deviations
  3.6   CONTROL OF SUBMITTALS
  3.7   GOVERNMENT APPROVED SUBMITTALS
  3.8   INFORMATION ONLY SUBMITTALS
  3.9   STAMPS

-- End of Section Table of Contents --

SECTION 01330  Page 1



GUNNERSON POND RESTORATION DACW09-00-B-0004

SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers as follows:

SD-01 Data

SD-04 Drawings

SD-06 Instructions

SD-07 Schedules

SD-08 Statements

SD-09 Reports

SD-13 Certificates

SD-14 Samples

SD-18 Records

SD-19 Operation and Maintenance Manuals

1.2   SUBMITTAL CLASSIFICATION
 
Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS
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The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the CQC System Manager indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.
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3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Contractor will also be given the 
submittal register as a diskette containing the computerized ENG Form 4288 
and instructions on the use of the diskette.  Columns "d" through "r" have 
been completed by the Government; the Contractor shall complete columns "a" 
and "s" through "u" and submit the forms (hard copy plus associated 
electronic file) to the Contracting Officer for approval within 30 calendar 
days after Notice to Proceed.  The Contractor shall keep this diskette 
up-to-date and shall submit it to the Government together with the monthly 
payment request.  The approved submittal register will become the 
scheduling document and will be used to control submittals throughout the 
life of the contract.  The submittal register and the progress schedules 
shall be coordinated.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of _15 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

Contractor shall submit six (6) copies of submittals to the Contracting 
Officer.

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
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right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Two (2)  copies of the submittal will be retained by 
the Contracting Officer and four (4) copies of the submittal will be 
returned to the Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

DATE TRANSMITTAL NO.

SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)
TO FROM CONTRACT NO.  CHECK ONE:

___ THIS IS A NEW TRANSMITTAL
___THIS IS A RESUBMITTAL OF
       TRANSMITTAL __________ 

SPECIFICATION SEC. NO. (Cover only one section with each transmittal) PROJECT TITLE AND LOCATION

CONTRACT REFERENCE
DOCUMENT

ITEM
NO.

DESCRIPTION OF ITEM SUBMITTED
(Type size, model number/etc.)

MFG. OR CONTR.
CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

NO.
OF

COPIES
SPEC.

PARA. NO.
DRAWING
SHEET NO.

FOR
CONTRACTOR

USE CODE

VARIATION
(See Instruction

No. 8

FOR
CE

USE
CODE

a b c d e f g h I

REMARKS I certify that the above submitted items have been reviewed
in detail and are correct and instruct conformance with the
contract drawings and specifications except as otherwise stated.

__________________________________________________
NAME AND SIGNATURE OF CONTRACTOR

SECTION II - APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE

ENG FORM 4025, May 91 (ER 415-1-10) EDITION OF AUG 89 IS OBSOLETE. SHEET ____ OF ____



INSTRUCTIONS

1 Section I will be initiated by the Contractor in the required number of copies.

2 Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.".  This number, in addition to the contract number, will form a serial
number for identifying each submittal.  For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as well
as the new submittal number.

3 The "Item No." will be the same "Item No." as indicated on ENG FORM 4288 for each entry on this form.

4 Submittals requiring expeditious handling will be submitted under separate sections of the specifications.

5 Separate transmittal form will be used for submittals under separate sections of the specifications.
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7 Form is self-transmittal, letter of transmittal is not required.
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SECTION 01354

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

40 CFR 261 Identification and Listing of Hazardous 
Waste

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual 

1.2   DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of plant or animal 
communities; or degrade the environment from an aesthetic, cultural or 
historic perspective.  Environmental protection is the prevention/control 
of pollution and habitat disruption that may occur during construction.   
The control of environmental pollution and damage requires consideration of 
air, water, land, biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive materials; and other 
pollutants.

1.3   SUBMITTALS

Government approval is required for all submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Environmental Protection Plan; GA. Retention Pond Removal Plan; GA

Submit an Environmental Protection Plan.  The Government will consider 
an interim plan for the first 30 days of operations.  GA

Submit plan detailing Contractor's procedures for testing and removal 
of retention pond sediment.  GA
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1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS

The Contractor shall comply with all applicable Federal, State, and local 
laws and regulations.  The Contractor shall provide environmental 
protective measures and procedures to prevent and control pollution, limit 
habitat disruption, and correct environmental damage that occurs during 
construction.  

1.4.1   Protection of Features

This section supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984).  
The Contractor shall prepare a list of features requiring protection under 
the provisions of the contract clause which are not specially identified on 
the drawings as environmental features requiring protection.  The 
Contractor shall protect those environmental features, indicated specially 
on the drawings, in spite of interference which their preservation may 
cause to the Contractor's work under the contract.

1.4.2   Permits

This section supplements the Contractor's responsibility under the contract 
clause PERMITS AND RESPONSIBILITIES to the extent that the Government has 
already obtained environmental permits.  The Government has obtained a 1601 
Streambed Alteration Agreement from the California Department of Fish and 
Game and a 401 certification from the Regional Water Quality Control Board. 
 The contractor shall comply with the terms, and conditions of these 
permits.  The contractor shall also comply with other environmental 
commitments made by the Government as specified in this section.  

1.4.2.1   National Pollutant Discharge Elimination System (NPDES) Permit

  The Contractor shall obtain a NPDES Construction Storm Water Permit from 
the State Water Resources Board, which requires that a Storm Water 
Pollution Prevention Plan (SWPPP) shall be prepared and maintained on-site 
throughout the construction period.  With a minimum of two (2) days prior 
to the start of construction activities, the Contractor shall submit a 
Notice of Intent (NOI) to:

   State Water Resources Control Board
   Division of Water Quality
   ATTN:  Storm Water Permit Unit
   P.O. Box 1977
   Sacramento, CA 95812-1977
   (916) 657-1146

   
 Copies of the NOI and SWPPP shall be provided to the Contracting Officer.

1.4.3   Special Environmental Requirements

The Contractor shall comply with the special environmental requirements 
included in paragraph 3.1.2of this section.  These special environmental 
requirements are an outgrowth of environmental commitments made by the 
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Government during the project development.

1.4.4   Environmental Assessment of Contract Deviations

The Contract specifications have been prepared to comply with the special 
conditions and mitigation measures of an environmental nature which were 
established during the planning and development of this project.  The 
Contractor is advised that deviations from the drawings or specifications 
(e.g., proposed alternate borrow areas, disposal areas, staging areas, 
alternate access routes, etc.) could result in the requirement for the 
Government to reanalyze the project from an environmental standpoint. Any 
deviations from the construction methods and procedures indicated by the 
plans and specifications which may have an environmental impact will 
require an extended review, processing, and approval time by the 
Government.  The Contracting Officer reserves the right to disapprove 
alternate methods, even if they are more cost effective, if the Contracting 
Officer determines that the proposed alternate method will have an adverse 
environmental impact.

1.5   ENVIRONMENTAL PROTECTION PLAN

Within 20 calendar days of Notice of Award, the Contractor shall submit an 
Environmental Protection Plan for review and acceptance by the Contracting 
Officer.  The Government will consider an interim plan for the first 30 
days of operations.  However, the Contractor shall furnish an acceptable 
final plan not later than 30 calendar days after receipt of the Notice to 
Proceed.  Acceptance is conditional and is predicated upon satisfactory 
performance during construction.  The Government reserves the right to 
require the Contractor to make changes in the Environmental Protection Plan 
or operations if the Contracting Officer determines that environmental 
protection requirements are not being met.  The plan shall detail the 
actions which the Contractor shall take to comply with all applicable 
Federal, State, and local laws and regulations concerning environmental 
protection and pollution control and abatement, as well as the additional 
specific requirements of this contract.  No physical work at the site shall 
begin prior to acceptance of the Contractor's plan or an interim plan 
covering the work to be performed.  The environmental protection plan shall 
include, but not be limited to, the following:

1.5.1   List of State and Local Laws and Regulations

The Contractor shall provide as part of the Environmental Protection Plan a 
list of all State and local environmental laws and regulations which apply 
to the construction operations under the Contract.

1.5.2   Spill Control Plan

The Contractor shall include as part of the environmental protection plan, 
a Spill Control Plan.  The plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a substance 
regulated by the Emergency Response and Community Right-to-Know Act or 
regulated under State or local laws or regulations.  The Spill Control Plan 
supplements the requirements of EM 385-1-1.  This plan shall include as a 
minimum:

SECTION 01354  Page 5



GUNNERSON POND RESTORATION DACW09-00-B-0004

a.  The name of the individual who will be responsible for 
implementing and supervising the containment and cleanup.

b.  Training requirements for Contractor's personnel and methods of 
accomplishing the training.

c.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified.

d.  The names and locations of suppliers of containment materials and 
locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency.

e.  The methods and procedures to be used for expeditious contaminant 
cleanup.

f.  The name of the individual who will report any spills or hazardous 
substance releases and who will follow up with complete documentation. 
 This individual shall immediately notify the Contracting Officer in 
addition to the legally required Federal, State, and local reporting 
channels (including the National Response Center 1-800-424-8802) if a 
reportable quantity spill occurs.  The plan shall contain a list of 
the required reporting channels and telephone numbers.

1.5.3   Recycling and Waste Minimization Plan

The Contractor shall submit a Recycling and Waste Minimization Plan as a 
part of the Environmental Protection Plan.  The plan shall detail the 
Contractor's actions to comply with the following recycling and waste 
minimization requirements:

a.  The Contractor shall participate in State and local government 
sponsored recycling programs to reduce the volume of solid waste 
materials at the source.

b.  The Contractor shall ensure that all trash cans and waste disposal 
dumpsters are kept covered and secured in order to minimize the 
attraction to pest and nuisance wildlife species.

1.5.4   Contaminant Prevention Plan

As a part of the Environmental Protection Plan, the Contractor shall 
prepare a contaminant prevention statement identifying potentially 
hazardous substances to be used on the job site and intended actions to 
prevent accidental or intentional introduction of such materials into the 
air, water, or ground.  The Contractor shall detail provisions to be taken 
to meet Federal, State, and local laws and regulations regarding the 
storage and handling of these materials.

1.5.5   Environmental Monitoring
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The Contractor shall include in the plan the details of environmental 
monitoring requirements under the laws and regulations and a description of 
how this monitoring will be accomplished.  A biological monitor (to be 
provided by the Government under separate contract) shall be on site to 
ensure compliance with the terms and conditions of permits and special 
environmental requirements, paragraph 3.1.2.  The biological monitor shall 
work with the Contractor to delineate all construction zones, including 
roads, borrow sites, temporary stockpile areas, and staging areas prior to 
clearing and grubbing.  The biological monitor shall monitor dewatering 
operations, and diversions, among other duties, to ensure no permanent or 
temporary harm results to adjacent riparian vegetation or other 
environmentally sensitive resources.  Verbal and written communication 
between the biological monitor and the Contractor shall occur through the 
Contracting Officer.  The Contractor shall not take direction from the 
biological monitor, but from the Contracting Officer.  The biological 
monitor, through the Contracting Officer or his representative, has the 
authority to temporarily halt work that directly or indirectly impacts 
known or discovered biological resources in or adjacent to environmental 
sensitive areas.  

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS

3.1.1   Tree Protection

No ropes, cables, or guys shall be fastened to or attached to any tree(s) 
for anchorage unless specifically authorized by the Contracting Officer.   
Where such special use is permitted, the Contractor shall provide effective 
protection to prevent damage to the tree and other land and vegetative 
resources.  Unless specifically authorized by the Contracting Officer, no 
construction equipment or materials shall be placed or used within the drip 
line of trees shown on the drawings to be saved.  No excavation or fill 
shall be permitted within the drip line of trees to be saved except as 
shown on the drawings.

All construction zones, including roads, borrow sites, temporary stockpile 
areas, and staging areas adjacent to designated environmentally sensitive 
areas shall be kept to a minimum.  Environmentally sensitive areas shall be 
identified and conspicuously flagged by the Contractor in consultation with 
the biological monitor prior to any ground disturbance activities and shall 
be off limits to all construction personnel and equipment.  All 
construction activities shall be confined to the designated work areas.

3.1.2   Environmental Commitments

The Contractor shall comply with and implement, as applicable, the 
environmental commitments included herein.  These environmental commitments 
have been made by the Government and are documented in public record.  
Copies of the relevant environmental documents shall be furnished to the 
Contractor following contact award.  The Contractor shall review and become 
familiar with such documents prior to the commencement of any ground 
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disturbing or related construction activities.

a.   The Contractor shall ensure that no adverse impacts occur to 
existing mitigation sites and "Environmentally Sensitive Areas" 
identified on the contract drawings.  These areas include, but are not 
limited to, the 6.8-acre Collier Marsh, the willow riparian vegetation 
bounded by Baker Road and State Highway 74, and the 20-acre willow 
riparian woodland site adjacent to Temescal Wash.  Existing fencing 
around the 20-acre riparian site shall remain intact throughout the 
duration of the construction period.  Any diversion of water currently 
being released to the 20-acre mitigation site shall not result in 
plant stress or in jeopardizing the short-term or long-term viability 
of the vegetation.

b. To ensure the long-term survivability of the planted willow 
riparian woodland vegetation, nursery grown plant material shall be 
planted at an elevation such that groundwater is within 10 feet of the 
finished ground surface elevation.  Furthermore, a temporary 
irrigation system shall be installed, operated and maintained by the 
Contractor during the first 12 months of the plant establishment 
period to provide supplemental watering to the plantings.

c. Exotic, non-native, and nuisance weedy species that are not 
inadvertently removed during clearing, grubbing and excavation 
activities shall be removed and disposed of off-site.  Removal of such 
species shall be undertaken in such a manner that no native vegetation 
(including topgrowth and roots) is harmed, damaged, desiccated or 
removed during and after these weed eradication operations.  
Eradication techniques shall adhere to industry standards and 
protocol, including the use of EPA-registered herbicides.  Subsequent 
to construction, on-going maintenance for the restoration project 
shall target the removal and control of exotic, non-native and 
nuisance weedy species within the project area.

d. A qualified field biologist(to be provided by the Government under 
separate contract) with construction monitoring experience, applied 
knowledge in Southern California wetland and willow riparian 
communities, and direct field experience in identifying least Bell's 
vireo and southwestern willow flycatcher shall monitor construction 
work and the revegetation operations.

e. No construction activities shall result in the permanent or 
temporary modification, loss or removal of riparian habitat existing 
within the designated environmentally sensitive areas.  The Contractor 
shall confine all construction work to the conspicuously flagged 
construction zones and shall not allow any personnel or equipment to 
enter the environmentally sensitive areas without the written approval 
of the Contracting Officer.

f. Construction work shall be restricted during the period 01 April 
through 15 September as follows:. Light-duty construction work that 
does not exceed 60 dbh within 1000 feet of the environmentally 
sensitive areas will be allowed during the period 01 April to 15 
September.  From September 15 through 01 April there are no 
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restrictions to the construction work, so long as the designated 
environmentally sensitive areas are not disturbed.

3.1.3   U.S. Department of Agriculture (USDA) Quarantined Considerations

The Contractor shall thoroughly clean all construction equipment at the 
prior job site in a manner that ensures all residual soil is removed and 
that egg deposits from plant pests are not present.  The Contractor shall 
consult with the USDA Plant Protection and Quarantine (USDA - PPQ) 
jurisdictional office for additional cleaning requirements that may be 
necessary.

3.1.4   Commercial Borrow

Prior to bringing commercially obtained borrow material onsite, the 
Contractor shall provide the Contracting Officer with the location of the 
pit or pits, the names of the owners and operators, and the types and 
estimated quantities of materials to be obtained from each source.

3.1.5   Compacted Fill Areas

Compacted fill on Government property shall be made only in those areas 
designated on the contract drawings.  Hazardous, toxic, and radiological 
wastes (HTRW) shall not be used in compacted fill and shall be disposed in 
compliance with environmental regulations off-site.   Compacted fill 
operations shall be managed and controlled to prevent erosion of soil or 
sediment from entering nearby waters or wetlands.  The operations shall be 
developed and managed in accordance with the grading plan shown on the 
drawings or as approved by the Contracting Officer.

3.1.6   Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and other 
discarded solid materials (excluding clearing debris and hazardous waste as 
defined in following paragraphs).  Solid waste shall be placed in 
containers and disposed on a regular schedule.  All handling and disposal 
shall be conducted in such a way as to prevent spillage and contamination.  
The Contractor shall transport all solid waste off Government property and 
dispose in compliance with Federal, State, and local requirements.

Clearing debris is trees, tree stumps, tree trimmings, and shrubs, and 
leaves, vegetative matter, excavated natural materials (e.g., dirt, sand, 
and rock), and demolition products (e.g., brick, concrete, glass, and 
metals).

a.  The Contractor shall collect trees, tree stumps, tree trimmings, 
shrubs, leaves, and other vegetative matter; and shall transport from 
Government property for proper disposal in compliance with Federal, 
State, and local requirements.  The Contractor shall segregate the 
matter where appropriate for proper disposal.   Untreated and 
unpainted scrap lumber may be disposed of with this debris where 
appropriate.

 b.  Excavated natural materials which meets specifications Section: 
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EARTHWORK or EXCAVATION, TRENCHING AND BACKFILLING FOR UTILITIES 
SYSTEMS shall be placed in the designated area on the drawings

c.  Demolition products shall be transported from Government property 
for proper disposal in compliance with Federal, State, and local 
requirements.

3.1.7   Disposal of Contractor Generated Hazardous Wastes

Hazardous wastes are wastes as defined in 40 CFR 261, and as defined by 
applicable State and local regulations.  Hazardous waste generated by 
construction activities shall be removed from the work area and be disposed 
in compliance with Federal, State, and local requirements.   The Contractor 
shall segregate hazardous waste from other materials and wastes, and shall 
protect it from the weather by placing it in a safe covered location; 
precautionary measures against accidental spillage such as berming or other 
appropriate measures shall be taken.  Hazardous waste shall be removed from 
Government property within 60 days.  Hazardous waste shall not be dumped 
onto the ground, into storm sewers or open water courses, or into the 
sanitary sewer system.

3.1.8   Fuels and Lubricants

Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.  Lubricants and waste oil to be discarded shall be stored in 
marked corrosion-resistant containers and recycled or disposed in 
accordance with Federal, State, and local laws and regulations.

3.2   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

3.2.1   Discovered Historic, Archaeological, and Cultural Resources

If during construction activities, items are observed that may have 
historic or archaeological value (e.g., Native American human remains or 
associated objects are discovered), such observations shall be reported 
immediately to the Contracting Officer so that the appropriate authorities 
may be notified and a determination made as to their significance and what, 
if any, special disposition of the finds should be made.  The Contractor 
shall cease all activities that may result in impact to or the destruction 
of these resources.  The Contractor shall prevent his employees from 
trespassing on, removing, or otherwise disturbing such resources.

3.3   PROTECTION OF WATER RESOURCES

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters.

3.3.1   Wastewater

Wastewater directly derived from construction activities shall not be 
discharged before being treated to remove pollutants.  Wastewater shall be 
collected and placed in retention ponds so the suspended materials can 
settle. See paragraph RETENTION POND REMOVAL for disposal procedures.
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3.3.2   Monitoring of Water Areas Affected by Construction Activities

The Contractor shall perform discharge monitoring, inspections, stormwater 
sampling and testing, reporting, and record keeping as set forth in the 
permit conditions that are attached to this section.

3.4   PROTECTION OF FISH AND WILDLIFE RESOURCES

3.4.1   Flagging of Environmentally Sensitive Areas

Prior to the commencement of ground disturbing activities the Contractor 
shall conspicuously flag all known and discovered environmentally sensitive 
areas within and immediately adjacent to the construction zone.  These 
flagged areas shall be off limits to all construction personnel and 
equipment.  Subsequent to flagging, the Contracting Officer and biological 
monitor shall approve the accuracy and completeness of the flagging prior 
to the Contractor commencing any ground disturbing work.

3.4.2   Protection of Wildlife

The Contractor shall comply with the construction work restriction in 
paragraph 3.1.2f during the period 01 April to 15 September to avoid 
indirect effects on the endangered least Bell's vireo.  This requirement is 
stipulated as part of the National Environmental Policy Act (NEPA) 
commitments and as a condition of the Endangered Species Act (ESA) Section 
7 informal consultation.

3.4.3   Protection of Riparian Vegetation from Dewatering and Diversion 
Operations

Construction operations for dewatering, removal of cofferdams, tailrace 
excavation, channel construction, diversion, and tunnel closure shall be 
controlled at all times to limit the impact of water turbidity and 
groundwater levels on the habitat for wildlife, particularly in and 
adjacent to the designated "Environmentally Sensitive Areas".  The 
Contractor shall ensure construction operations for dewatering, diversion 
and channel construction shall not impair, stress, harm, remove or modify 
existing vegetation within the designated "Environmentally Sensitive Areas".

3.5   PROTECTION OF AIR RESOURCES

Special management techniques as set out below shall be implemented to 
control air pollution by the construction activities.  These techniques 
supplement the requirements of Federal, State, and local laws and 
regulations; and the safety requirements under this Contract.  If any of 
the following techniques conflict with the requirements of Federal, State, 
or local laws or regulations, or safety requirements under this contract, 
then those requirements shall be followed in lieu of the following.

3.5.1   Particulates
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Airborne particulates, including dust particles, from construction 
activities and processing and preparation of materials shall be controlled 
at all times, including weekends, holidays, and hours when work is not in 
progress.  The Contractor shall maintain all excavations, stockpiles, haul 
roads, permanent and temporary access roads, plant sites, disposal sites, 
borrow areas, and all other work areas free from airborne dust which would 
cause a hazard or nuisance.

3.6   INSPECTION

If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action is taken.  No time extensions will be 
granted or costs or damages allowed to the Contractor for any such 
suspension.

3.7   RETENTION POND REMOVAL

The Contractor shall develop a retention pond removal plan and provide it 
to the Contracting Officer 45 days prior to removal work.  The plan shall 
address testing the sediment collected in the retention pond and the method 
of removal of the sediment.  The plan shall comply with Federal, State, and 
local transport and disposal regulations.  The Contractor shall remove and 
dispose of the retention pond sediment in accordance with the approved plan.

3.8   MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed pollution control facilities 
and portable pollution control devices for the duration of the Contract or 
for the length of time construction activities create the particular 
pollutant.

3.9   TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environmental protection and 
pollution control.  The Contractor shall conduct environmental 
protection/pollution control meetings for all Contractor personnel monthly. 
 The training and meeting agenda shall include methods of detecting and 
avoiding pollution, familiarization with pollution standards, both 
statutory and contractual, installation and care of facilities (vegetative 
covers, etc.), and instruments required for monitoring purposes to ensure 
adequate and continuous environmental protection/pollution control.  
Anticipated hazardous or toxic chemicals or wastes, and other regulated 
contaminants, shall also be discussed.  Other items to be discussed shall 
include recognition and protection of archaeological sites and artifacts.

           -- End of Section --

SECTION 01354  Page 12



GUNNERSON POND RESTORATION DACW09-00-B-0004

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01440

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

  1.1   PAYMENT

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

  3.1   GENERAL
  3.2   QUALITY CONTROL PLAN
    3.2.1   General
    3.2.2   Content of the CQC Plan
    3.2.3   Acceptance of Plan
    3.2.4   Notification of Changes
  3.3   COORDINATION MEETING
  3.4   QUALITY CONTROL ORGANIZATION
    3.4.1   General
    3.4.2   CQC System Manager
    3.4.3   Organizational Changes
  3.5   SUBMITTALS
  3.6   CONTROL
    3.6.1   Preparatory Phase
    3.6.2   Initial Phase
    3.6.3   Follow-up Phase
    3.6.4   Additional Preparatory and Initial Phases
  3.7   TESTS
    3.7.1   Testing Procedure
    3.7.2   Testing Laboratories
      3.7.2.1   Capability Check
      3.7.2.2   Capability Recheck
    3.7.3   On-Site Laboratory
    3.7.4   Furnishing or Transportation of Samples for Testing
  3.8   COMPLETION INSPECTION
    3.8.1   Punch-Out Inspection
    3.8.2   Pre-Final Inspection
    3.8.3   Final Acceptance Inspection
  3.9   DOCUMENTATION
  3.10   NOTIFICATION OF NONCOMPLIANCE
  3.11   CONTRACTOR PROJECT MANAGEMENT SYSTEM.
    3.11.1   General.
    3.11.2   Submission and Approval.
    3.11.3   Network Modifications.
    3.11.4   Logic Diagrams and Reports
      3.11.4.1   Logic diagrams.

SECTION 01440  Page 1



GUNNERSON POND RESTORATION DACW09-00-B-0004

      3.11.4.2   Reports.
    3.11.5   Payment Requests.
  3.12   IMPLEMENTATION OF GOVERNMENT RESIDENT MANAGEMENT SYSTEM

-- End of Section Table of Contents --

SECTION 01440  Page 2



GUNNERSON POND RESTORATION DACW09-00-B-0004

SECTION 01440

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause entitled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General

 The Contractor shall furnish for review by the Government, not later than 
20 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
entitled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
The Government will consider an interim plan for the first 15 days of 
operation. Construction will be permitted to begin only after acceptance of 
the CQC Plan or acceptance of an interim plan applicable to the particular 
feature of work to be started.  Work outside of the features of work 
included in an accepted interim plan will not be permitted to begin until 
acceptance of a CQC Plan or another interim plan containing the additional 
features of work to be started.

3.2.2   Content of the CQC Plan
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The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a chart 
showing lines of authority and acknowledgment that the CQC staff shall 
implement the three phase control system for all aspects of the work 
specified.  The staff shall include a CQC System Manager who shall report 
to the project superintendent.

b.  The name, qualifications (in resume format), duties, responsibilities, 
and authorities of each person assigned a CQC function. 

c.  A copy of the letter to the CQC System Manager signed by an authorized 
official of the firm which describes the responsibilities and delegates 
sufficient authorities to adequately perform the functions of the CQC 
System Manager, including authority to stop work which is not in compliance 
with the contract.  The CQC System Manager shall issue letters of direction 
to all other various quality control representatives outlining duties, 
authorities, and responsibilities.  Copies of these letters will also be 
furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite fabricators, 
suppliers, and purchasing agents.  These procedures shall be in accordance 
with SECTION:  SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph requiring 
test, feature of work to be tested, test frequency, and person responsible 
for each test.  (Laboratory facilities will be approved by the Contracting 
Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up control 
phases and control, verification, and acceptance tests including 
documentation.

g.  Procedures for tracking construction deficiencies from identification 
through acceptable corrective action.  These procedures will establish 
verification that identified deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of work 
is a task which is separate and distinct from other tasks and has separate 
control requirements.  It could be identified by different trades or 
disciplines, or it could be work by the same trade in a different 
environment.  Although each section of the specifications may generally be 
considered as a definable feature of work, there are frequently more than 
one definable feature under a particular section.  This list will be agreed 
upon during the coordination meeting.

3.2.3   Acceptance of Plan
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 Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 14 calendar days prior to the Coordination Meeting. 
 During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
his organization at the site of the work who shall be responsible for 
overall management of CQC and have the authority to act in all CQC matters 
for the Contractor.  The CQC System Manager shall be a construction person 
with a minimum of 3 years in related work.  This CQC System Manager shall 
be on the site at all times during construction and will be employed by the 
prime Contractor.  The CQC System Manager shall be assigned no other 
duties.  An alternate for the CQC System Manager will be identified in the 
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plan to serve in the event of the System Manager's absence.  The 
requirements for the alternate will be the same as for the designated CQC 
System Manager. 

3.4.3   Organizational Changes

The Contractor shall maintain his CQC staff at full strength at all times.  
When it is necessary to make changes to the CQC staff the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

 Submittals shall be made as specified in SECTION:  SUBMITTAL PROCEDURES.  
The CQC organization shall be responsible for certifying that all 
submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows: 

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been tested, 
submitted, and approved.

d.  Review of provisions that have been made to provide required control 
inspection and testing.

e.  Examination of the work area to assure that all required preliminary 
work has been completed and is in compliance with the contract.

f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings or 
submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure safety 
requirements are met.

h.  Discussion of procedures for controlling quality of the work including 
repetitive deficiencies.  Document construction tolerances and workmanship 
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standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include a 
meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the foreman 
responsible for the definable feature.  The results of the preparatory 
phase actions shall be documented by separate minutes prepared by the CQC 
System Manager and attached to the daily CQC report.  The Contractor shall 
instruct applicable workers as to the acceptable level of workmanship 
required in order to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

 a.  A check of work to ensure that it is in full compliance with contract 
requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  Verify 
required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample panels as 
appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety 
plan and activity hazard analysis.  Review the activity analysis with each 
worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall be 
prepared by the CQC System Manager and attached to the daily CQC report.  
Exact location of initial phase shall be indicated for future reference and 
comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work onsite, 
or any time acceptable specified quality standards are not being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
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the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon or conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and comply 
with testing standards.

 c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have been 
prepared.

e.  Results of all tests taken, both passing and failing tests, will be 
recorded on the CQC report for the date taken.  Specification paragraph 
reference, location where tests were taken, and the sequential control 
number identifying the test will be given.  If approved by the Contracting 
Officer, actual test reports may be submitted later with a reference to the 
test number and date taken.  An information copy of tests performed by an 
offsite or commercial test facility will be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as stated may 
result in nonpayment for related work performed and disapproval of the test 
facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
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contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $675.00 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   On-Site Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a Corps of 
Engineers approved testing laboratory.

Coordination for each specific test, exact delivery location, and dates 
will be made through the Los Angeles Project Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

 Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a "punch list" of items which do not conform to the 
approved drawings and specifications.  Such a list of deficiencies shall be 
included in the CQC documentation, as required by paragraph DOCUMENTATION 
below, and shall include the estimated date by which the deficiencies will 
be corrected.  The CQC System Manager or staff shall make a second 
inspection to ascertain that all deficiencies have been corrected.  Once 
this is accomplished the Contractor shall notify the Government that the 
facility is ready for the Government "Pre-Final" inspection. 

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied.  A Government "Pre-Final Punch List" may 
be developed as a result of this inspection.  The Contractor's CQC System 
Manager shall ensure that all items on this list have been corrected and so 
notify the Government so that a "Final" inspection with the customer can be 
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scheduled.  Any items noted on the "Pre-Final" inspection shall be 
corrected in a timely manner.  These inspections and any deficiency 
corrections required by this paragraph will be accomplished within the time 
slated for completion of the entire work or any particular increment 
thereof if the project is divided into increments by separate completion 
dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, his superintendent 
or other primary management person and the contracting Officer's 
representative will be in attendance at this inspection.  Additional 
Government personnel including, but not limited to, those from Base/Post 
Civil Facility Engineer user groups, and major commands may also be in 
attendance.  The final acceptance inspection will be formally scheduled by 
the Contracting Officer based upon results of the Pre-Final inspection.  
Notice will be given to the Contracting Officer at least 14 days prior to 
the final acceptance inspection and must include the Contractor's assurance 
that all specific items previously identified to the Contractor as being 
unacceptable, along with all remaining work performed under the contract, 
will be complete and acceptable by the date scheduled for the final 
acceptance inspection.  Failure of the Contractor to have all contract work 
acceptably complete for this inspection will be cause for the Contracting 
Officer to bill the Contractor for the Government's additional inspection 
cost in accordance with the contract clause entitled "Inspection of 
Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for  repair.

c.  Work performed each day, giving location, description, and by whom.  
When Network Analysis (NAS) is used, identify each phase of work performed 
each day by NAS activity number.

d.  Test and/or control activities performed with results and references to 
specifications/drawings requirements.  The control phase should be 
identified (Preparatory, Initial, Follow-up).  List deficiencies noted 
along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action taken.
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 g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

k.  These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date(s) 
covered by the report, except that reports need not be submitted for days 
on which no work is performed.  As a minimum, one report shall be prepared 
and submitted for every seven days of no work and on the last day of a no 
work period.  All calendar days shall be accounted for throughout the life 
of the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the worksite, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.11   CONTRACTOR PROJECT MANAGEMENT SYSTEM.

3.11.1   General.

 a.  The Contractor project Management System is included to assure adequate 
planning and execution of the work, to assist the Contracting Officer on 
appraising the reasonableness of the schedule, to evaluate progress of the 
work, and make progress payments, and to make decisions relative to time 
and/or cost adjustments which may result from changes in the work.

b.  The Contractor shall incorporate any and all milestone and contract 
required events which may be specified elsewhere within these 
specifications.  Should milestone events be not specifically identified by 
the Government within these specifications, the Contractor shall identify 
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at least five percent of the network activities and designate them as 
milestone activities.

c.  The Contractor Project Management System is to be staffed and prepared 
pursuant of CONTRACT CLAUSE:  SCHEDULE FOR CONSTRUCTION CONTRACTS, and 
CONTRACT CLAUSE:  SUPERINTENDENT BY THE CONTRACTOR.  In preparing this 
system the Contractor assume responsibility for conformance with contract 
requirements, planning, sequencing of work, and determining the 
construction means and methods.

3.11.2   Submission and Approval.  
Submission and approval of the system shall be as follows:

a.  The complete network shall be submitted for approval within thirty (30) 
calendar days after receipt of Notice to Proceed.  This shall be submitted 
in assembled hardcopy paper format.

b.  The Contractor shall participate in a review and evaluation of the 
proposed network logic diagrams by the Contracting Officer.  Any revisions 
necessary as a result of this review shall be resubmitted for approval of 
the Contracting Officer within three (3) calendar days after the 
conference.  The approved schedule shall be used by the Contractor for 
planning, organizing and directing the work, reporting progress, and 
requesting payment for work accomplished.

3.11.3   Network Modifications.

a.  In those cases where the contract performance is delayed due to causes 
beyond the control of the Contractor, and a time extension may be allowable 
under one or more of the CONTRACT CLAUSES:  CHANGES, or DIFFERING SITE 
CONDITIONS, or DEFAULT (FIXED PRICE CONSTRUCTION), or SUSPENSION OF WORK, 
or other applicable clauses, as a condition recedent to granting a time 
extension, the Contractor shall submit a time proposal in such format as to 
identify the specific subnet diagram and activities affected.

b.  Change order proposals shall include description or listing of all 
proposed changes to the network, by activity, and demonstrate the effect on 
the contract required completion date.  A complete list of activities 
changed and subnet of activities affected by the change shall be submitted.

c.  Float or slack is defined as the amount of time between the early start 
date and the late start date, or the early finish date and the late finish 
date, of any of the activities in the NAS schedule.  Float or slack is not 
time for the exclusive use or benefit of either the Government or the 
Contractor.  Extensions of time for performance may be granted to the 
extent that equitable time adjustment for the activities affected exceed 
the total float or where otherwise justified, effect on contract completion 
can be shown.  The contract completion date is fixed, and will be amended 
only if the modifications which include time are signed by the Contracting 
Officer.

 d.  Rapid resolution of change orders and the granting of other time 
extensions where authorized by the Contracting Officer is a critical part 
of the overall management system.  Implementation of all justified activity 
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and logic changes shall be made and reflected on the next monthly update 
after approval of the Contracting Officer.

e.  If, in the opinion of the Contracting Officer, the current schedule no 
longer accurately reflects the Contractor's real plan for accomplishing the 
work, or no longer reflects a viable way of finishing the work on schedule, 
the Contractor shall be directed to revise the schedule and submit it for 
approval within seven (7) calendar days of direction.

3.11.4   Logic Diagrams and Reports

3.11.4.1   Logic diagrams.

a.  Logic diagrams shall show the order and interdependency of activities 
and sequence in which the work is to be accomplished as planned by the 
Contractor.

b.  Detailed networks need not be timed scaled, but drafted to have a 
continuous flow from left to right, showing how the start of a given 
activity is dependent on the completion of preceding activities, and how 
its completion restricts the start of the following activities.

c.  An assembled logic diagram of the complete project shall be submitted, 
showing each activity's identifying numbers, duration and description, with 
the critical path easily identified.  Updated assembled diagrams will be 
provided as required by logic changes (but not more frequently than the 
monthly update).  The logic diagram shall be plotted on architectural size 
E paper.

3.11.4.2   Reports.

a.  After the network approval, the Contractor shall review and evaluate 
the actual progress with the Contracting Officer's representative on a 
weekly basis, and submit any updated weekly reports three (3) workdays 
after the meeting.

b.  Monthly update reports will be submitted at midmonth showing status and 
actual start and finish dates of project activities, and will be capable of 
comparing the current status with the approved base schedule.  Each monthly 
update report shall be uniquely identified and shall be stored on the 
Contractor's computer until the final pay estimate is processed.  The 
content of the monthly update shall be flexible to show items listed in the 
menu.  The midmonth report shall be used for partial payments.

c.  A narrative report shall be submitted with midmonth report indicating 
current and anticipated problems, delaying factors, and conditions that are 
impacting the Contractor's work effort.  An analysis showing the reasons 
for the delay/gain and their impact upon the current schedule shall be 
included.  When it is apparent the scheduled milestone(s) and completion 
date(s) will not be met, the Contractor shall propose specific methods he 
intends to implement to bring the project back on schedule at no cost to 
the Government.  Such measure may include but are not limited to:

   a.  Increasing construction manpower in such quantities and crafts as 
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will substantially eliminate the backlog of work effort.

     b.  Increasing the number of working hours per shift; shifts per 
workday; workdays per week; the amount of construction equipment; or 
any combination thereof.

     c.  Rescheduling of activities to achieve maximum practical 
concurrence of work shifts.

d.  The Contractor shall implement such procedures as may be necessary for 
the active participation by his subcontractors in preparing and updating 
the schedule.  Subcontractors shall be provided with schedules which 
identify the interfaces of their work with the work of others.  At minimum, 
the Contractor shall provide bar graphs to each major subcontractor showing 
activity times with plots on an Early Start basis.  Copies of these 
schedules shall also be provided to the Contracting Officer.  The 
relationship between subcontractor and interdependency or work shall be 
managed by the Contractor.  When these interdependencies are violated or 
impaired, the Contractor shall identify the problem, resolve it, and 
provide the information to the Contracting Officer as part of the monthly 
report.

3.11.5   Payment Requests.

a.  The monthly update report shall be used as a basis for the monthly 
partial pay estimate.  The report will state the cost, actual percent 
complete, and current value of partially completed or completed work.  
Subtotals from subnets representing separate areas of construction will be 
given, along with a grand dollar value of work completed for the project.

b.  The first payment shall not be made until the Network Analysis Schedule 
has been approved by the Contracting Officer.  If, in the judgment of the 
Contracting Officer, The Contractor fails or refuses to provide an approved 
schedule and other progress or input data specified, the Contractor shall 
be deemed not to have provided the required information upon which progress 
payments may be made, and no payment request will be honored.

c.  Activities submitted for payment shall be based on the approved network 
activities and monetary amount.  No payment shall be made for activities 
conducted in deviation of the approved logic.

d.  Payment for activities conducted when previously dependent activities 
have not been completed or accepted due to quality defects shall be 
restricted at the discretion of the Contracting Officer, and may be the 
basis for a resubmittal of the logic diagram.

3.12   IMPLEMENTATION OF GOVERNMENT RESIDENT MANAGEMENT SYSTEM

The Contractor shall utilize a Government furnished CQC Daily Report Form.  
This form may be in addition to other Contractor desired reporting forms.  
However, all other such reporting forms shall be consolidated into this one 
Government furnished Daily CQC Report form.  The Contractor will also be 
required to complete Government-Furnished Input Forms which lists, but is 
not limited to, Prime Contractor staffing; letter codes; planned cumulative 
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progress earnings; subcontractor information showing trade, name, address, 
and activity information; required Quality Control tests tied to individual 
activities; planned User Schooling tied to specific specification 
paragraphs and Contractor activities; and submittal information relating to 
specification section, description, activity number, review period and 
expected procurement period.  The sum of all activity values shall equal 
the contract amount, and all Bid Items and Options shall be separately 
identified, in accordance with the Bidding Schedule prior to any contract 
payment (except for Bonds, Insurance and/or Mobilization, as approved by 
the Contracting Officer) and shall be updated as required.

 a.  During the course of the contract, the Contractor will receive various 
Quality Assurance comments from the Government that will reflect 
corrections needed to Contractor activities or reflect outstanding or 
future items needing the attention of the Contractor.  The Contractor will 
acknowledge receipt of these comments by specific number reference on his 
Daily CQC Report and will also reflect on his Daily CQC Report when these 
items are specifically completed or corrected.

b.  The Contractor's schedule system shall include, as specific and 
separate activities, all Preparatory Phase Meetings (inspections); all O&M 
Manuals: and all Test Plans of Electrical and Mechanical Equipment or 
Systems that require validation testing or instructions to Government 
Representatives.

c.  The Contracting Officer can provide information regarding training on 
the use of the RMS system.

    

                                        -- End of Section --
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